WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 01/ 24/ 2002

TI ME: 11: 06

BI DS OPENED ON : Feb 6 2002
AWARDED ON : Feb 11 2002

PS&E JOB NO: 01Y004
CONTRACT NO: 006295
VERSI ON NO : 2

REVISION NO : 1
REGGON NO :5
WORK ORDER# : XLO776

HAWY CSR 017 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 17 I NLAND ASPHALT COMPANY, A DI\ TRANSTATE PAVI NG CO. CENTRAL WASHI NGTON ASPHALT,
MESA VI C. - PAVI NC 5111 E BROADWAY AVE 2000 E BEECH ST 843 KI TTLESON RD - 98837- 073¢
01Y004 99212- 0928 98901- 2147 PO BOX 939
PROJECT . NH 0017(034) SPOKANE WA 992203366 YAKIMA WA 989091788 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
32, 300. 00 5, 000. 00 10, 000. 00 25, 000. 00
2 CLEARI NG AND GRUBBI NG - SI TE QS-FN-110
L.S.
2, 000. 00 0.00 0. 00 0.00
3 STRIPPING INCL. HAUL - SITE QS FN-110
6900. 0000 C.Y. 1. 5000 0. 0000 0. 0000 0. 0000
10, 350. 00 0.00 0. 00 0.00
4 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
900. 00 250. 00 250. 00 3, 200. 00
SURFACI NG
5  SHOULDER FI NI SHI NG
5.7700 M. 1, 800. 0000 1, 050. 0000 1, 000. 0000 2, 000. 0000
10, 386. 00 6, 058. 50 5, 770. 00 11, 540. 00
LI QUI D ASPHALT
6 ASPHALT CRS-2
77.0000 TON 300. 0000 170. 0000 180. 0000 200. 0000
23, 100. 00 13, 090. 00 13, 860. 00 15, 400. 00
7 ANTI - STRI PPI NG ADDI TI VE
EST.
8, 500. 00 8, 500. 00 8, 500. 00 8, 500. 00
Bl TUM NOUS SURFACE TREATMENT
8 FURNI SHI NG AND PLACI NG CRUSHED SCREENING 1/2 TO 1/4
430. 0000 C.Y. 35. 0000 31. 7500 20. 0000 35. 0000
15, 050. 00 13, 652. 50 8, 600. 00 15, 050. 00
ASPHALT CONCRETE PAVEMENI
9 ASPHALT CONC. PAVEMENT CL. A PG 64- 2!
8185. 0000 TON 32. 0000 26. 5500 26. 8000 30. 0000
261, 920. 00 217,311.75 219, 358. 00 245, 550. 00
10 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
7,900. 00 7,900. 00 7,900. 00 7,900. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 24/ 2002

* %« % Bl D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 01Y004 REVI SION NO : 1 BI DS OPENED ON : Feb 6 2002
CONTRACT NO: 006295 REGGON NO : 5 AWARDED ON : Feb 11 2002
VERSI ON NO : 2 WORK ORDER# : XL0776
HAWY CSR 017 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 17 I NLAND ASPHALT COMPANY, A DI\ TRANSTATE PAVI NG CO. CENTRAL WASHI NGTON ASPHALT,
MESA VI C. - PAVI NC 5111 E BROADWAY AVE 2000 E BEECH ST 843 KI TTLESON RD - 98837- 073¢
01Y004 99212- 0928 98901- 2147 PO BOX 939
PROJECT . NH 0017(034) SPOKANE WA 992203366 YAKIMA WA 989091788 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
11 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 515. 00 3, 515. 00 3,515. 00 3, 515. 00
12 ASPHALT CONC. APPROACH CL. A PG 64- 2¢
28. 0000 TON 50. 0000 57. 7500 100. 0000 75. 0000
1, 400. 00 1,617.00 2, 800. 00 2,100. 00
EROSI ON CONTROL AND PLANTI NG
13 SEEDING - SITE QS-FN-110
1. 2000 ACRE 1, 500. 0000 0. 0000 0. 0000 0. 0000
1, 800. 00 0.00 0. 00 0.00
TRAFFI C
14 REPAI R | MPACT ATTENUATOR
EST.
1.00 1.00 1.00 1.00
15 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 2, 000. 0000 750. 0000 1, 000. 0000 1, 000. 0000
2, 000. 00 750. 00 1, 000. 00 1, 000. 00
16 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
16. 0000 HR 45. 0000 50. 0000 45. 0000 45. 0000
720. 00 800. 00 720. 00 720. 00
17 FLEXI BLE GUI DE POST
85. 0000 EACH 25. 0000 21. 0000 19. 7500 19. 0000
2,125.00 1, 785. 00 1,678.75 1, 615. 00
18 PAINT LINE
45735. 0000 L.F. 0. 1500 0. 0900 0. 0800 0. 0800
6, 860. 25 4,116.15 3, 658. 80 3, 658. 80
19 PAINTED W DE LI NE
235. 0000 L.F. 1. 0000 0. 3000 0. 3800 0. 5000
235. 00 70. 50 89. 30 117.50

20 PLASTIC STOP LINE
36. 0000 L. F. 9. 0000 10. 0000 11. 5500 12. 0000
324.00 360. 00 415. 80 432. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 24/ 2002
* %« % Bl D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 01Y004 REVI SION NO : 1 BI DS OPENED ON : Feb 6 2002
CONTRACT NO: 006295 REGGON NO : 5 AWARDED ON : Feb 11 2002
VERSI ON NO : 2 WORK ORDER# : XL0776
HAWY CSR 017 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 17 I NLAND ASPHALT COMPANY, A DI\ TRANSTATE PAVI NG CO. CENTRAL WASHI NGTON ASPHALT,
MESA VI C. - PAVI NC 5111 E BROADWAY AVE 2000 E BEECH ST 843 KI TTLESON RD - 98837- 073¢
01Y004 99212- 0928 98901- 2147 PO BOX 939
PROJECT NH- 0017( 034) SPOKANE WA 992203366 YAKIMA WA 989091788 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 PLASTI C TRAFFI C ARROW
2. 0000 EACH 150. 0000 125. 0000 92. 5000 90. 0000
300. 00 250. 00 185. 00 180. 00
22 TEMPORARY PAVEMENT MARKI NG
15245. 0000 L.F. 0. 2500 0. 1000 0. 1000 0. 1000
3,811.25 1,524.50 1, 524.50 1,524.50
23 PERMANENT SI GNI NG
L.S.
3, 000. 00 2, 950. 00 3, 140. 00 3, 000. 00
24 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 2, 000. 0000 1, 500. 0000 1, 500. 0000 1, 500. 0000
4,000. 00 3, 000. 00 3, 000. 00 3, 000. 00
25 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
150. 0000 HR 6. 0000 5. 0000 1. 0000 1. 0000
900. 00 750. 00 150. 00 150. 00
26 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 700. 00 450. 00 500. 00 500. 00
27 CONTRACTOR PI LOTED TRAFFI C CONTROL
60. 0000 HR 40. 0000 36. 5000 32. 0000 32. 0000
2, 400. 00 2,190. 00 1, 920. 00 1, 920. 00
28 TRAFFI C CONTROL LABOR
500. 0000 HR 33. 0000 31. 0000 31. 0000 31. 0000
16, 500. 00 15, 500. 00 15, 500. 00 15, 500. 00
29 TRAFFI C CONTROL VEHI CLE
14. 0000 DAY 50. 0000 50. 0000 45. 0000 45. 0000
700. 00 700. 00 630. 00 630. 00
30 TRAFFI C CONTROL SUPERVI SOR
140. 0000 HR 35. 0000 33.5000 32. 0000 33. 0000
4,900. 00 4, 690. 00 4, 480. 00 4,620. 00
31 CONSTRUCTI ON SI GNS CLASS A
413. 0000 S. F. 15. 0000 4.0000 4.0000 4.0000
6, 195. 00 1, 652. 00 1, 652. 00 1, 652. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/ 24/ 2002

Bl D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 01Y004 REVI SION NO : 1 BI DS OPENED ON : Feb 6 2002
CONTRACT NO: 006295 REGGON NO : 5 AWARDED ON : Feb 11 2002
VERSI ON NO : 2 WORK ORDER# : XL0776
Y CSR 017 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD Bl DDER
TITLE : SR 17 I NLAND ASPHALT COMPANY, A DI\ TRANSTATE PAVI NG CO. CENTRAL WASHI NGTON ASPHALT,
MESA VI C. - PAVI NC 5111 E BROADWAY AVE 2000 E BEECH ST 843 KI TTLESON RD -
01Y004 99212- 0928 98901- 2147 PO BOX 939
PRQJECT NH- 0017( 034) SPOKANE WA 992203366 YAKIMA WA 989091788 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 ADJUST MONUMENT CASE AND COVEF
5. 0000 EACH 250. 0000 125. 0000 180. 0000 150. 0000
1, 250. 00 625. 00 900. 00 750. 00
33 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
34 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00 5.00 5.00
35 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
36 SPCC PLAN
L.S.
1, 000. 00 300. 00 500. 00 1, 500. 00
CONTRACT TOTAL $445, 046. 50 $322, 362. 90 $325, 202. 15 $383, 229. 80




